- &=

LEWIS CREEK
BUILDERS

DESIGN-BUILD
Kellen Brumstead & Katie Menson
40 Kingsland Terrace
Burlington, VT

Kellen and Kate,

We are thrilled that you’ve chosen to complete a conceptual design with our team, and excited to invite you to
begin the process of refining toward a plan set that is construction ready. You’ll find attached to this letter
preliminary pricing for the outlined scope of work we’ve prepared, based on recent similar projects.

Our hope is that this early understanding of costs will help guide you toward the best choices you can make for
your home. It’s not too early to start finding the value of the project. We invite you to partner with us to find the
right balance between the price of your project and the choices that you’ll make regarding the finishes that will
help you feel that your space reflects your values and the needs of your family.

With Gratitude,

LCB Name, Project Manager

Preliminary Viability Estimate, prepared by Emily Morse and presented on 11/09/2020. The scope of work
includes:

e Raise existing garage structure
e Remove and replace existing failed concrete foundation
® Repair existing structure

While we have made every effort to be accurate with this preliminary estimate, it will shift based upon the final
specifications and details of your project

Recent similar projects suggest pricing as follows:

e Raise, move, and replace existing garage structure: $30,000 - 540,000
o  Raise garage structure off of existing foundation
o Relocate and secture structure elsewhere on property for the duration of the foundation work
o Move structure back onto new foundation walls
o Re-rack structure to be level, square, and plumb

e Replace foundation: $20,000 - $30,000
o Demolishing of existing concrete foundation
o  Excavation of a new, adequately sized area to accommodate frost walls
o Pouring of new slab and frost walls
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e Repair existing structure: $40,000 - $50,000
o  Reinforce roof framing to code
Replace roof
Lead remediation
New overhead garage door
Repair existing finishes as needed

o O O O

e Design Development & Pre-Construction Planning: 100-120 hours, $8,500 to 510,200
o Work Scope and Full Estimate
o  Subcontractor Onboarding
o  Construction Documentation & Permitting
o  Project Management

Total Cost Estimate to Project Completion: $98,500 - $130,200
Additional considerations (not included in the amount above)

e Driveway repairs
e Electrical work

We ask for your understanding that project costs can be influenced by design changes, additional work that is
unforeseen, sub-trade quotations beyond our preliminary understanding, or other such outside influences.

This contract engages our team in the Work of Design Development and Pre-Construction Planning, where we will
create a detailed estimate and other supporting documents based on the proposed schematic design and the Work
requested by the Owner. This is to be completed at a labor rate of Eighty-Five Dollars US, ($85), Per Hour.

Acceptance of this document shall not constitute an Agreement to complete the on-site construction Work
described above, nor a contractual commitment to complete the Work described above at the Preliminary Viability
Estimate cost. The Preliminary Viability Estimate above are only estimates of potential costs based on our early
understanding of the project, designed to determine the financial viability of the Work. A detailed estimate, drafted
in the Pre-Construction Planning phase, will detail and estimate these costs.

Acceptance of this document does not allow the Contractor to begin construction activities at the Property.

A Deposit of $2,000 is requested upon acceptance of this Exhibit to confirm Pre-construction work and design.
This Deposit will be fully applied to the final Design and Development costs related to the Work described above.

This constitutes a fair estimate of fees and is paired with the Work described above. At such time as additional
Work is requested beyond this scope, such as extra revisions, additional design consideration, or further
construction Work requested, this additional Work will be estimated and presented as an add-on to the estimate
above and billed at the labor rate specified for the Design Development and Pre-Construction Planning phase.
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As mutually understood and agreed in the terms and conditions of the Agreement, any cost estimates, unless
otherwise stated in writing from Contractor to Owner, provided by Contractor are estimates only and project costs
will be billed solely on a Time and Materials Basis.

Acceptance

As per Section Ill. (“Payment/Deposit”) of the Agreement, payment of the Design Deposit is considered acceptance
of this Exhibit A as presented. The effective date of Exhibit A is to be understood as the date as shown on the
payment receipt provided to Owner by Contractor, which is understood to be the date the Contractor received and
accepted Owner payment of Deposit.
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